linois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllincis / 62764

April 18, 2006

SUBJECT: FAS 567 (CH 20)
Project HD-RS-567(112)
Section 04-00027-01-PV
Mason County
Contract No. 93406
ltem 107
April 28, 2006 Letting
Addendum (A)

TO PROSPECTIVE BIDDERS:

Due to clarify information necessary io revise the following:

Proposal — Revised Schedule of Prices. Added the following special provisions:
“Storm Sewer Removal, Special” and “Temporary Bituminous Patch”. Added 20
additional working days after the completion date.

Plans — Revised sheets 6, 9, 10, 20, 32, 60 & 61.

Prime contractors must utilize the enclosed material when preparing their bid and must
include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of
Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine
Engineer of Design and Environment

Q@;J%ﬁa

By: Ted B. Walschleger
Engineer of Project Development
and Implementation
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'WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within * working days.

80071

*The contractor shall schedule his operations so as to complete all work necessary to open the
roadway to traffic by November 30, 2006. An additional 20 working days will be allowed beyond
the November 30, 2006 interim completion date to allow for seeding, pavement markings, and
any other auxiliary items to be completed.

Reu{seaz 7-/806@

/11




Aololed 4-15-06

STORM SEWER REMOVAL, SPECIAL
Effective April 5, 2006

Description. This work shall consist of the removal of existing storm sewer from Market
Street to Franklin Street that is coincident with the proposed water line as shown in the
plans.

Construction Requirements. This work shall be completed in accordance with Section
551 of the Standard Specifications for Road and Bridge Construction. All storm sewer
shall not be salvaged and should be disposed of according to section 202.03 of the
Standard Specifications for Road and Bridge Construction. Any trench voids caused by
storm sewer pipe removal shall be filled in with trench backfill. The trench backfill will
be paid for separately.

Method of Measurement. Storm Sewer Removal, Special shall be measured for payment
per linear foot to be removed. Trench Backfill will be measured for payment per cubic
yard of material.

Basis of Payment. This work will be paid for at the contract unit price per “foot for
STORM SEWER REMOVAL, SPECIAL. TRENCH BACKFILL will be paid for at the
contract unit price per cubic yard of Trench Backfill. The said price for each respective
item shall also include all equipment, Jabor and materials necessary to complete the work
described herein. :

/A0




TEMPORARY BITUMINOUS PATCH
Effective April 6, 2006

Added 4-18-06

Description. This work shall consist of temporarily replacing the two bituminous
entrances into the Mac’s Convenient Store. Locations are at Sta. 9+54.35 and Sta.
10+67.31 as shown in the plans and any other locations as directed by the engineer. This
work shall include all labor, material, and equipment necessary to complete the work as
described herein.

Construction Requirements. This work shall be completed in accordance with Section
442 of the Standard Specifications for Road and Bridge Construction.

Method of Measurement. TEMPORARY BITUMINQOUS PATCH shall be measured for
payment per ton.

Basis of Payment. This work will be paid for at the contract unit price per ton for
TEMPORARY BITUMINOUS PATCH for which said price shall meclude all labor,
material, and equipment necessary to complete the work as described herein.
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